SECTION 01356
DETENTION PROJECT PROCEDURES

PART 1 - GENERAL

1.01

1.02

1.03

1.04

SECTION INCLUDES: General restrictions on access to and use of site and surroundings, and security

procedures for tools, materials, and individuals within the work force.

SUPERVISION

A. Provide on-site supervision of construction personnel at all times.

B. Warden may provide Contractor's Superintendent a radio for communication. Superintendent
shall turn in radio to Warden's Designee when leaving premises.

C. Concerns or complaints shall be addressed to the Warden's Designee by the Contractor's

Superintendent.

ACCESS TO SITE

A.

Access is normally restricted to the period from 7:00 am to 7:00 pm every day. Warden may vary
these hours at his discretion. Contractor shall provide Warden 48 hours notice before working on
Saturdays, Sundays, or holidays.

Contractor shall access site through a single point designated by Warden. Random access to
and from site will not be permitted. Fixed times for arrival and departure of most construction
forces as a group shall be established by mutual agreement between Contractor and Warden.
Changes and additions to normal working schedules shall be communicated to Warden's office
48 hours in advance through the Warden's Designee.

Owner will endeavor to notify Contractor as soon as possible if a situation exists which may
preclude timely access to site.

USE OF SITE

A.

Use of site shall be confined to the specific area of work. There shall be no access to other areas
of the facility except as specifically approved by Warden.

Vehicles:

1. Work trucks will be permitted on-site as needed if they are capable of being fully locked,
including tool compartments.

2. Job trailers may be located within the fenced area of the facility if they are enclosed by a
separate fence and are capable of being fully locked; however, if the site is within a
secure perimeter of an operational facility, on-site storage is discouraged.

3. Personal vehicles shall be parked outside the secure perimeter of the facility.

4. Vehicles entering the site will be required to await an escort and remain in the company
of the escort.
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1.05

TOOLS AND MATERIALS

A.

Contractor shall endeavor to introduce only necessary tools into the facility, and in the least
possible number. Each tool box entering the facility shall have a pre-written inventory for its
contents. Inventories will be checked by Warden's Designee at the egress point

Hand tools shall be kept in Contractor's possession at all times when not properly stored. Tools
shall be removed or placed in a locked tool box, shed, trailer, or similar tool storage area outside
the secure perimeter at the end of each work day. Ramset tools may be stored on site; however,
"shots" shall be removed daily and all spent shot accounted for.

Storage of hand tools at site will not be permitted unless such tools are securely stored in a
manner acceptable to the Warden. Warden will designate an area for tool storage. Contractor
shall provide a tool storage container and lock, provide a key to the Warden until removal of
container, and provide Warden a list of tools.

Do not give or loan tools or supplies to an inmate. Do not accept anything from an inmate. Do
not permit inmates access to Construction Documents and related papers. Report thefts
immediately.

Immediately report lost Class "A" tools to Warden's Designee. The following partial list is of
Class "A" tools, which are considered to be hazardous and likely to be used in an escape or in
the manufacture of weapons; Class "B" tools are all other tools:

axe load binder
bits of any kind lock pick
blades of any kind mask

channel locks
cheater pipe

masonry hawk
mechanical puller

cheater bars melting ladle
chisels of any kind pipe pusher
come-along pipe wrench
conduit bender pliers

crowbar putty knife
cutters of any kind rope

cutting tips sander or sandpaper
drill saw

file scaffold

floor jack shears

grinder snips
hacksaw soldering gun
hammer stud gun
hex-t-set key stud gun loads
hoist and chain torch head
hydraulic jack vice grips
impact gun welding tips
knives of any kind whet stone
ladder wrecking bar
lathe wrench
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1.06

1.07

SEARCH AND SEIZURE

A.

Individuals, vehicles, and facilities are subject to search at discretion of Warden. Search of
individuals may include strip search at discretion of Warden.

Warden may seize items that may pose a danger to the safety and security of facility, personnel,
or inmates.

PERSONNEL RULES:

A.

Security Procedures Orientation:

1.

Each individual who enters the site on behalf of the Contractor, including but not limited
to subcontractors and material suppliers, shall have received a Security Procedures
Orientation for the project. Orientation will be provided by the Warden or Warden's
Designee. Prior orientation in the course of another project cannot substitute for
orientation for this project.

Contractor shall coordinate scheduling individuals for orientation. Warden will determine
form of orientation.

Identification of Personnel

1.

Identify for the Warden, promptly upon their employ, persons who have been previously
convicted of a felony, who have previously been incarcerated in the facility, or who have
a family member currently incarcerated at the facility. Warden may require such persons
to be excluded from working on the premises.

An identification card (or pass) will be provided to each construction worker who enters
the secure confines of the facility. Workers will be required to show a valid driver's
license, social security card, birth certificate, or verification from supervisor in order for
card to be issued. Identification cards must be worn in plain sight at all times. If lost or
stolen, report to the Warden's Designee for issuance of a new card. ldentification cards
shall be returned to the Warden's Designee upon completion of work or termination of
employment.

Construction workers may be required to wear appropriate identification inside
correctional facilities, which may consist of:

a. headwear of a specific color.
b. shirt and/or vest of a specific color.
C. other appropriate apparel designated by Warden.

Construction workers may be required to receive an ultraviolet ink stamp to facilitate
processing egress.

Association with inmates:

1. Association with inmates is not permitted.

2. Trafficking or trading in goods with inmates is not permitted.

Do not bring items which are not required for performance of work; neither in personal vehicles
nor on one's person. Remove unnecessary items from vehicles so that searches may proceed

quickly.
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1.08

Alcoholic Beverages, Weapons, and Drugs:

1.

Meals:

2.

Visitors:

Alcoholic beverages, weapons, and non-prescription drugs are not allowed on site.
Persons caught introducing illegal or banned items onto the grounds of a State penal
institution are prosecuted.

Individuals using prescription medications shall fill out a form, suitable to Warden,
identifying themselves and their medications, and receive approval of Warden before
bringing prescription medications on site. Warden may require verification of
prescription. Warden may refuse to permit prescriptions medications on site. Only
enough medication for one day may be brought on site. Contractor's Superintendent
shall keep a copy of the form on file.

Workers should bring their lunch or leave the facility to obtain meals. Food service to
construction workers will not be provided.

If vending machines are available, they will be identified in orientation.

On site visitors of construction workers are prohibited. Persons not working on the

Project are required to first seek approval of Warden before visiting site.

EMERGENCIES:

A.

If Warden declares a state of emergency, Contractor may be:

1.

2.

required to leave premises.

confined to a specific area for duration of emergency.

END OF SECTION
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